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       CITY OF ORANGE 

 

COMMUNITY & LIBRARY SERVICES DEPARTMENTwww.cityoforange.org PHONE:  (714) 744-7274  •  FAX: (714) 744-7251  

 
ADDENDUM No.1 

 
Request For Proposals (RFP) No. 25-26.22; Project 267018 

El Modena Basin Area Improvements Design  
 

June 11, 2026 
 

 

This addendum serves as written notice of the following corrections, clarifications, additions 
and/or deletions to any and all copies of the Request for Proposals No. 25-26.22 

 
 

I. GENERAL 
 
1. EXTENSION OF PROPOSAL SUBMISSION DEADLINE (DUE DATE):  

 
The proposal due date has been extended for an additional two (2) days. The due date has been 
revised from Tuesday June 16, 2026, to Thursday June 18, 2026, at 2:00 p.m. All other submission 
requirements remain intact and unchanged.  
 
Paragraph two (2) of Page 2 of RFP 25-26.22, is hereby revised to read as follows:  
 
Proposals must be received by 2:00 p.m., June 18, 2026 (Thursday) by one of the following options: 
Option 1: City Clerk's Office, City of Orange, 300 E. Chapman Avenue. Option 2: Electronic Proposals 
may be submitted through the following link at Electronic Bid Submissions and must include all 
required attachments listed in the Request for Proposals document. 
 
All other RFP sections denoting proposal submission deadlines, and associated RFP notices are 
hereby revised to also reflect the updated due date.  
 

2. INCORPORATION OF ATTACHMENT “ADDENDUM ATTACHMENT 1” 
(REFERENCE AGREEMEMENT FOR COORDINATED USE OF EL MODENA 
BASIN) 

 
The Agreement for Coordinated Use of El Modena Basin, consisting of five pages and attached to 
this Addendum is hereby incorporated into the RFP No. 25-26.22 documents. This attachment is 
provided for reference and consideration by proposing firms. Information, requirements, restrictions 

ALL PROPOSERS MUST ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1 IN THEIR 
SUBMITTED PROPOSAL. FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM 
IN SUBMITTED PROPOSAL MAY RESULT IN DISQUALIFICATION OF THE PROPOSAL. 
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and approvals pertinent to the use of the project site as outlined in the attachment should be 
considered and reflected as necessary in a proposing firm’s proposal.  
 

3. INCORPORATION OF ATTACHMENT “ADDENDUM ATTACHMENT ” 
(REFERENCE AGREEMEMENT FOR ORANGE COUNTY FLOOD CONTROL 
DISTRICT AT EL MODENA BASIN) 

 
The Orange County Flood Control District agreement for project at El Modena Basin, consisting of 
sixteen pages and attached to this Addendum is hereby incorporated into the RFP No. 25-26.22 
documents. This attachment is provided for reference and consideration by proposing firms. 
Information, requirements, restrictions and approvals pertinent to the use of the project site as 
outlined in the attachment should be considered and reflected as necessary in a proposing firm’s 
proposal.  
 
 

 
II. REQUESTS FOR CLARIFICATION (Q & A)   

 

  

1 Request: Are there as-built drawings for the El Modena Basin scope area?  

 Response: The City has located a set of plans from 2006 for the Basin that include 
grading and irrigation plans. These plans will be available for the selected consultant 
firm through the design process. 

2 Request: Is there a topographic mapping that the city can provide, or will the 

consultant be required to conduct an aerial survey? 

 Response: There is a grading plan, however the consultant will be required to 

conduct a survey to confirm and prepare an accurate base plan. 

3 Request: What is the intent or level of irrigation upgrades that the city deems 

necessary? 

 Response: Irrigation improvements will depend on the design. 

4 Request: Will the City provide existing survey, utility information, or as-built 

documentation for the site? 

 Response: The City will provide all available resources, however the awarded 

consultant should assume coordination with Orange County Flood Control District 

and/or Irvine Ranch Water District for potentially more current reference 

material/plans/etc. 

5 Request: Has the City completed any prior studies, conceptual plans, or 

technical evaluations related to the basin improvements? 

 Response: No 

6 Request: Are there any known soil, geotechnical, or subsurface conditions 

that may affect design or construction? 

 Response: Unknown 

7 Request: Has Orange County Flood Control District (OCFCD) identified any 

restrictions related to grading, lighting, planting, or permanent improvements 

within the basin area? 
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 Response: Unknown 

8 Request: Will the city lead coordination with OCFCD, or is consultant support 

anticipated as part of the scope? 

 Response: City project staff will assist in coordination with outside agencies; 

however, the consultant will be expected to lead efforts, communication and 

producing deliverables borne out of coordination with external agencies. 

9 Request: Does the City anticipate CEQA documentation or technical studies 

being required for this project? If so, will those services be managed 

separately by the City or coordinated through the selected consultant team? 

 Response: At this time the City assumes this project will be Categorically Exempt. 

10 Request: Are there any known permitting requirements or agency approvals 

anticipated beyond OCFCD review? 

 Response: Permitting will depend on the approved design. 

11 Request: Does the City anticipate phased implementation, or is the project 

intended to be constructed as a single phase? 

 Response: This project is intended to be constructed as a single phase, contingent 

upon securing sufficient construction level funding. Where possible, proposing firms 

are encouraged to provide modular design work products where extrapolation of 

segments is possible (in the case that portions of design need to be phased for 

construction). 

12 Request: Has the City identified any key stakeholder groups or community 

concerns that should be considered during design development? 

 Response: The City has identified some stakeholders groups that should be 

considered during design. However, the selected consultant will be expected to 

conduct necessary investigation to determine if additional groups ought to be 

consulted during design development. 

13 Request: Will the City coordinate meeting logistics (venue and public 

noticing) for the required community input meetings, or is this expected to be 

part of the consultant’s scope? 

 Response: The City will coordinate meetings including providing adequate venues 

and noticing. Consultant should expect to conduct community outreach for said 

meetings including necessary electronic communications/messaging and mailers if 

deemed necessary. 

14 Request: Please confirm that response may be submitted either as hard 

copies OR electronically, and that both submission formats are not required. 

 Response: Confirmed. Proposals may be submitted electronically OR as physical 

"hard copies". Submitting via both formats is NOT required. 

15 Request: Please clarify the requested professional license information under 

Section 2.a, Firm Information: are you requesting license information only be 

proposed project team or for all firm employees? Should submitted license 
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information include only licenses held in the State of California, or licenses 

held in all states? 

 Response: Licensure requirements for the proposal only need to be submitted for 

the project team. Only State of California license information needs to be included in 

submitted proposals. 

16 Request: Is the City accepting a single trade proposal (for example: can we 

provide a submittal package just for the civil pertinent scope and not the 

lighting, electrical, and landscape plans) or if the proposal must include all 

aspects and trades to be incorporated within the submittal package? 

 Response: The City is not accepting single trade proposals for this RFP. 

Responsive proposals will include provision of (via prime or approved 

subconsultant) all necessary trade/design elements. 

17 Request: Has an initial study been performed by the City of Orange? If not, 

will the consultant be responsible for the preparation and submission of the IS 

MND? 

 Response: No - at this time the City is anticipating this project to be Categorically 

Exempt. 

18 Request: Will the consultant be required to provide geotechnical services as 

part of their proposal? 

 Response: Geotechnical Services should be included as part of the proposal. 

19 Request: Will the City provide an Arborist Report? 

 Response: No 

20 Request: Will the City provide any available existing grading plans, utility 

plans, irrigation plans, as-built drawings, survey information, drainage 

studies, or other relevant technical documents for the site? 

 Response: The City has located a set of plans from 2006 for the Basin that include 

grading and irrigation plans. These plans will be available for the selected consultant 

firm through the design process. 

21 Request: Can the City clarify whether consultant-performed topographic and 

boundary survey services are anticipated as part of the project scope, or if 

existing survey information will be provided? 

 Response: There is a grading plan, however the consultant will be required to 

conduct a survey to confirm and prepare an accurate base plan. 

22 Request: Are existing utility records and as-built information available for the 

site, and does the City anticipate any utility investigation or verification efforts 

during design? 

 Response: There are plans, however the selected consultant will need to research 

and investigate to confirm utility locations. 

23 Request: Can the City provide additional information regarding the 1973 

agreement with Orange County Flood Control District (OCFCD), including any 
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known restrictions or requirements that may affect grading, planting, lighting, 

or other site improvements? 

 Response: The City will provide all available resources, however the awarded 

consultant should assume coordination and communication with Orange County 

Flood Control District. 

24 Request: Can the City clarify anticipated review and approval requirements 

associated with OCFCD, IRWD, and Orange County Public Works, and 

whether any preliminary coordination has already occurred? 

 Response: The selected consultant will be required to investigate and communicate 

with jurisdictional agencies for review and approval requirements. 

25 Request: Is grading design anticipated to be limited primarily to ADA-

accessible trail improvements, seating areas, and associated drainage tie-ins, 

or are broader grading modifications anticipated? 

 Response: The design process will drive the grading design. 

26 Request: Will preparation of a Water Quality Management Plan (WQMP) be 

required as part of the consultant scope? 

 Response: Yes 

27 Request: Does the City anticipate requiring additional hydrology or hydraulic 

analysis beyond design-level drainage improvements associated with the 

proposed project? 

 Response: Unknown 

28 Request: Are there any specific City, County, Flood Control District, or Water 

District standards, criteria, or design requirements that consultants should 

anticipate for the project? 

 Response: Unknown, the selected consultant will be required to do this 

research/investigation. 

29 Request: Does the City have any preferred or previously approved solar 

lighting manufacturers, fixture types, lighting standards, or design criteria that 

consultants should consider for this project? 

 Response: No 

30 Request: Is the City's intent to provide limited irrigation modifications 

associated with new planting areas, or should consultants anticipate broader 

irrigation system evaluation and upgrades? 

 Response: The site design will drive the irrigation design. 

31 Request: Can the City provide any additional guidance regarding anticipated 

CEQA requirements for the project, including whether a categorical exemption 

is currently being considered? 

 Response: Yes, a Categorical Exemption is currently being considered and is 

anticipated. 
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32 Request: Would the City consider a one-to two-week extension of the RFP 

deadline? 

 Response: Proposals are due: June 18th, 2026, by 2:00PM 

33 Request: It was mentioned at the pre-proposal meeting that Congressional 

funding is being pursued for this project. Would this be considered Federal 

Funds and if so, would we need to include NEPA in the environmental 

studies/reports? 

 Response: If Federal funding is secured the City will require preparation of NEPA 

documentation/studies/reports. This will be addressed when/if funding is secured. 

34 Request: Please provide clarification on the final format for proposal 

submission. Does the city want hard copies or a digital submission? Or is it 

up to Proposers? 

 Response: Either format is acceptable. 

35 Request: Will the City allow modifications/exceptions to the Sample 

Agreement? If so, should these be included in our proposal? 

 Response: City may consider proposed modifications/exceptions to the Sample 

Agreement. Any proposed modifications to the City's standard form must be 

included in writing as a part of the proposal. It should be noted that the City may 

reject any and all modifications to the agreement. Proposers who are unable to 

agree to and accept the City's finalized agreement (inclusive of any accepted 

proposed exceptions/modifications) may be considered non-responsive and/or 

removed from consideration. 

36 Request: Does the City want Proposers to provide scope and fees for Bidding 

and Construction Administration? 

 Response: Yes - proposers should include fees for bidding assistance and 

construction administration. 

37 Request: Scope of service item 2.8 requests a Water Quality Management Plan 

(WQMP) to be completed. Given that the pathway is intended to be 

decomposed granite, a pervious surface, does the City anticipate adding 5,000 

SF or more of impervious surface to the project to trigger the need for a 

WQMP to be completed? 

 Response: The path is not necessarily assumed to be DG - proposers should 

include the requirement of preparation of a WQMP 

38 Request: Can you confirm the number of outreach meetings and council 

meeting attendance? We are assuming the following: Two (2) Public Input 

Meetings; one (1) of which will take place at Park Planning and Community 

Events Commission Meeting. Two (2) Council Meetings 

 Response: Yes, proposers should assume/include a total of 4 public meetings 

39 Request: Are there any existing master plans or prior studies for the basin 

improvements that should inform the design? 



A-7 
 

 Response: There are plans, however the selected consultant will need to research 

and communicate with jurisdictional agencies for further reference during the design 

process. 

40 Request: Will the City provide existing survey, GIS, or utility base data, or is 

full survey expected under this scope? 

 Response: Survey will need to be completed. 

41 Request: Are as-builts or record drawings available for the basin, DG path, or 

irrigation system? Check and Test Irrigation with Maintenance? 

 Response: There is a grading plan and irrigation plan, however the consultant will 

be required to complete a survey and confirm on-site with City staff for irrigation 

layout, pipe size etc. 

42 Request: Are there any previous environmental studies or technical reports? 

 Response: Unknown 

43 Request: What level of CEQA documentation is anticipated? 

 Response: Categorical Exemption. 

44 Request: Which agencies (besides the City) will require formal 

review/approval? 

 Response: Selected consultant will need to research and investigate. 

45 Request: Will the City provide community outreach support (notifications, 

venues, translation services)? 

 Response: The City will assist in coordinating community outreach and support. 

Venues for physical meeting/outreach locations will be made accessible by the City. 

City intends to provide notification assistance to supplement consultant's outreach 

efforts. 

 

 

Respectfully Submitted, 

 
Nathan Bluhm 
Senior Project/Landscape Coordinator 
Nbluhm@cityoforange.org   
714-744-5570 
 
Enclosures:  
 
Addendum Attachment 1 (Reference Agreement for Coordinated Use of El Modena Basin) 

mailto:Nbluhm@cityoforange.org
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A reement far Coordinated Use of El Modena Basin

This agreement by and between the Irvine Ranch Water District( hereafter,
I e City of Orange ( hereafter, " City") is entered into thi, sL} llay of

2007.tia       . 

Recitals

A.       Under Agreement No. DO1- 129 between the Orange County Flood Control
District ( OCFCD) and Irvine Ranch Water District, dated December 19, 2006 ( NTS
Master Agreement), IRWD will obtain encroachment permits from OCFCD for the
operation of several natural treatment water quality basins within OCFCD or County of
Orange properties, including tl e El Modena - Irvine Retarding Basin ( El Modena Basin).
These basins will be a part of IRWD' s Natural Treatment System ( NTS), an effort which
will be one of several watershed activities to improve the quality of San Diego Creek
Watershed rw off.

B.       The City entered into an agreement with OCFCD and the County dated May 15,
1973 ( hereafter, " 1973 Agreement"), wherein the parties thereto agreed to operate the EI

Modena Basin for multipurposes— the City for park recreational uses and OCFCD for
flood control and water conservation.

C.       IRWD' s use and operation of a portion of the El Modena Basin, as described in
Recital A, will be functionally consistent with the manner in which OCFCD uses and
operates such portion of the El Modena Basin under the 1973 Agreement, except that
IRWD will place its needed capacity below the existing flood control volume of the
detention basin by recontouring the bottom portion of the detention basin, and IRWD' s
purpose will be for water quality improvement and not for flood control purposes.

D.       The City and IRWD mutually desire to operate facilities within the El Modena
Basin in a coordinated manner and to provide the public with the benefit of multipurpose
uses of the El Modena Basin and in consideration thereof agree as follows:

Agreement

1. IRWD' s Area of Resaonsibilitv.  The area of IRWD' s use and responsibility
within the El Modena Basin is the bottom portion of the basin, identified as the " NTS
Footprint" as set forth in the attached Exhibit " A".  The NTS Footprint is inside the
perimeter fence and includes the fence itsel£  Inlet and outlet structures to and from the
El Modena— Irvine Flood Control Channel will be connected to the NTS Footprint
through underground piping and structures crossing that portion of the EI Modena Basin
which the City will operate as a park.  These underground facilities and appurtenances
shall be owned and maintained by IRWD.  IRWD has no responsibility for any area
outside the NTS Footprint, except those facilities/appurtenances directly associated witl
the NTS located within the EI Modena Basin.



IRWD' s use and responsibility will continue as long as the NTS Footprint is used
for NTS purposes. Under the circumstances that NTS operations in the El Modena Basin
are ceased, IRWD is obligated under the NTS Master Agreement and this Agreement to

restore the NTS Footprint to its pre- project condition. In that event, upon written
acceptance by the City that the NTS Footprint has been returned to pre- project condition,
the NTS Footprint will be maintained by the City for park purposes, unless the City and
OCFCD and County of Orange otherwise agree.

2. Citv' s Area of Resaonsibilitv.  The azea of City' s use and responsibility in the El
Modena Basin is the azea outside of the perimeter fence ( Park Area, see Exhibit " A").
The City sha11 be responsible for maintaining the Park Area in accordance with the 1973
Agreement.  The City shall have no responsibility for areas within the NTS Footprint or
for any NTS facilities or appurtenances outside the NTS Footprint but within the Park
Area, that aze directly associated with the NTS Footprint.

3.       Access.  IRWD' s access to the NTS Footprint for construction, operation and

maintenance purposes will be through the Park Area, in the location generally shown on
Exhibit" A."

4. Overlanpin¢ or Conflictine Activities. Neither party shall engage in conduct or
activities that impair or otherwise interfere with the other party' s respective rights to use
the El Modena Basin under this Agreement.  If activities that will impair or interfere with

any party' s use become necessary, then the parties agree to meet and confer to develop
reasonable measures to avoid and/or minimize the significance of the impacts.

Each party will repair any damage it causes to the area maintained by the other
party within a reasonable time frame, but in no event later than 30 days from written

notice by the other party of the need for repairs.  The party performing work or activity
shall notify the other party 15 days in advance of any work that will be accomplished in
other party' s area of responsibility, except in cases of emergency, wherein the party
performing work shall notify the other party within 48 hours of such emergency. All
construction activities within the other party' s area of responsibility shall be completed
by the party performing the work within a reasonable time frame.

5.       Indemnification.  Pursuant to Govemment Code Section 895. 4, IRWD and the
City shall defend, indemnify and save each other, their respective elected officials,
officers, agents and employees hannless from all liability from any claim, loss, damage,
ar injury ( as defined in Government Code section 810. 8) to persons or property,
including any and all legal costs and attorneys' fees, azising in any manner out of the
performance ar conduct of the indemnifying party or occurring by reason of anything
done or omitted to be done by the indemnifying pariy under or in connection with any
work, activity or obligation of the indemnifying party within the El Modena Basin as set
forth in this Agreement.  This duty to defend, indemnify and save harmless shall not
apply to claims, losses, injuries, etc. that arise out of an alleged act or omission of the
indemnified party.



6. Compliance with all Laws.  The Parties shall be knowledgeable of and comply
with all local, state and federal laws that may apply to the performance of this
Agreement.

7. Notice.   Except as otherwise provided herein,  all notices required under this
Agreement shall be in writing and delivered personally or by first class mail, postage
prepaid, to each party at the address listed below.  Either party may change the notice
address by notifying the other party in writing.  Notices may be sent by either facsimile
or U. S. Mail.  Notices shall be deemed received upon receipt of same or within 3 days of
deposit in the U. S. Mail, whichever is eazlier.  Notices sent by facsimile shall be deemed
received on the date of the facsimile transmission.

Irvine Ranch Water District City of Orange
15600 Sand Canyon Avenue Attn: Community Services Director
Irvine, CA 92718 300 Each Chapman Avenue

Attn: General Manager Orange, CA 92866

IN WITNESS of this Agreement, the parties have entered into this Agreement as
of the year and day first above written and in signing below acknowledge that they each
haue the authority to bind their respective entities.

Irvine R h Water District City of Orange

D la   .   einhart aro C ecche

Preside         a

At est:

U      _

Mary  phy, City Cl k

Approved as to form:     e

J -     

J C. Arneson id e e

egal Counsel City Attomey
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CQr Y No. 2-: Cv: D PART'
S

1 A G R E E M E N T

r     ,

2 THIS AGREEMENT,  made and entered into this day of

3
S

9
1973,  8

4 AND BETttiIEEN

5 ORANGE COUNTY FIAt} B CONTROL DZSTRICT,  herein-

after re£erred to as " D ISTRICT",

6

7 CZTY OF' QRANGE,  a municipal corporation,  herein-

after referred to as  '' CITY",

S

Arm

COUNTY OF RAAI iGE,  a political subdivi ian of the
State of California,  hereinafter referred to as

10 COUrtz~".

11
W ITNESSETIi

12

13 WHEREAS,  in the E1 Modena area partially wi.thin the G Ti'Y aad partially

14 within the uninc rporated area of the COUNTY ther exists certain local dxainage

15 problems and floai hazards affecting traffic circulation,  pedestrian mobility and

16 numerous private landholdin s;  and

17 REAS, DISTRICT has proposed a camprehensive plan for mitigation af the

18 draina e and flaod t azard problems acxi has cacnpleted a project report for  "E1

19 Modena- Irvine Channel  ( F' scility No.  F07)  and Retardittg B sin  ( Facility Nm.  F07B01}  and

20 E1 Modena Storm Drain  ( Facility No.  E08P06)  and tributary local drainag  facilities

21       ( HUD Proaect No.  WSI'- CA- 0- 16- 1047)"  dated Au ust 1972 cahich comprehen; ive plan of

22       , ropo d works is hereinafter referred to as
Y'

PROJEG`";  and

23 IHEREAS,  the nraje t repoxt propases that GITY,  COUN' t'Y and DISTRICT ointly

24 provide SO o of the total construction cost distributed amon  the parties in accordance

25 with 3urisdictional responsibilities,  and the remaining 50"/o to be derived  € rom a grant

26 applicatian heretofore appr v d by the Federal Department of Aousing and Urban Dev lop-

27
menta hereinafter referred to s  " IiUD".    Th  total amaunt of said HUD grant is not to

28 exceed  $ 678, 700;  and

29 iEREAS,  the portion of PR03ECT identified as 1 Modena- Irvine P.etazding

30 Basin is suitable for m,ultipl  purpose us  including recreational usee which will noC

31 impair or diminish the primary function af flood contral and water conservation in

32      ccordane with Section 2. 3 of the 3ran e County Fla d Control Act;  a



ie s

1 taTHEREAS,  CITY, COUNT`. and AISTRICT have a mutual interest in coogerating
i

2 in the canstruction of PROJECT and CITY desires to develop public park arnd recreation I

3 facilities within the propo ed 1 Modena- Irvine Retardiug Basin to benefit the i

4 citizens of CITY and CQUNTY.

5 NOtd,  TfIEREFORE,  IN CQNSIDERATION af the mutual promises and covenanta

6 coatained herei.n the parties agree as follows:
I

7 1.   AISTPICT  ( as " lead agency")  shall comply with environmenta2 icngact I

8
report proceedings in accordance with the guidelines of the State of California for

9 implementation of the Environmental Quality Act af 1970,  as amended.

1    2.   D ISTRIC'F shall prepare plans and specifications for PROJECT as out2ined

11 in the project report with amended limits as shown on E ibit A,  attached hereto and

12       
y x nce made a part of this agreement.

13 3.    CITX shall furnish plans and specifications for Iandscape grading and

1`       
planting,  including sprinkler sy tem,  turf and plants to be incorparated by DISTRICT

1       in the plans for FROJECT.

16 4.,   D TSTRICT,  upon approval of sai.d plans and specifications by CITX and

17 COUNTY in accordance with the Orange County Flood Control Act,  shall prcxnptly undertake

18
and perform the work of advertising for bids and awarding a contract under agplicable

19
provisions of law governinb such award,  ineluding compliance with HUD requirements,

20 5.   D ISTRICT shall acquire at its eole expense all the property rights

21       
uired for construction of PRQJECT other th.an for those facilities constructed within

22
the public streets af C aY and COUNTY except as noted in paragraph 6below.

23
b.    CITY shall pravide all right- of- way for Line A from Chapman Avenue to

24
Esglanade Street which is not within a public street,

25 7.   DISTRICT shall furnish a Resident Engineer during construction who

26
shall be responsfble for contract administxatian and seeuring campletion of the wark

27 in accardance with the approved plans and specificationa.    CITY maq furnish an

inspector to consult with DISTRICT' s Resf.dent Engineer,  but the decisions of

29 D ISTRICT' s Resident Ettgineer sha l be final,   DISTRICT shall provide inspection

30       ce for COUNTY,

31 8,   D ISTRICx shall finance the cost of PROJECT construction which is

32 estimated ta be  $ 1, 377, 400.

2_
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1' 9 9.   D ISTRECT,  upon completion of construction and filing a Notice af
a

9

2 `    Compl Cion,  shall invoice CE'TY and COUNTY for their respettive share of the contract

3 :     construction costs plus a portian of the expense for en ineerin  and administration
s

4 : i as set forth herein and CITS' and COUNTY agree to make payment to DISTItICT within
E

5 ;     thirty  (30)  days after receipt of invoice.    The estimated costs are shown 6elow.

6 

7 ;  
FRUJE T Ct NSTRUCTiQN C( 8T BS] I 1ATB

i co N 2y t3; 43 5)
S 

ity af Cc unty o
9 Facility CtCFCD       ' Orar2 e 7,       Orst e 7.  HUD Total.

10 Line A S4 c 0 30. 0 3b, 3fi} n 20. 0 9 i, 3U4 50 182, 6Q4

11 Lfn,        2, 7ao so z, 7o   50 43, ov

12       , fne c 200     . o 2 o so       . 2,. oQ

13 Line D 18, 41 21,     23, 404 28. 3 4I, 4QU 5(}       $ 2, 8G1U

1 I i    . c a, zc o 5a 2, 20   c oo

15
E4  liZ, 2Ut}     50 1i2, 2flQ SQ 2Z., 4a0

16 F07P 2 1., I0     50 19, 1{ t}   50      . 38, ZQt

17 F 71' 30 i ca. 15, OOQ 2Q, 5 21, 8gCi 29. S 36, 8t   5C1 73, 6{10

18      (
31P7?- Cen er St)  

s Pi7 S, rOt?       SGl 15, 400 5(3 3C3, 8UC?

19 F47 167, QO     Q 167, 54f}   5     33S, Ot} f3

20 Ft37B 1 1S2, 3U0     0 I52, 30   50 304, 604

21 F07BC11 12, f tt} t3 50 12, 6fl0 5fl 25, 2 HI
Land caping

22

23 Tot le 43, t 0 149, 300 97, 4U0 678, 7 t}       $ 1, 357, 4flU

Paxk gra$ is      -  2d, 000 1{; i 20, 000

belaw ths elev-
25 Cion re uir d fox

distri t basic)  TOTAL 1, 377, 400
26

27
Lines H and G m, cy be delet d  rvan P U3SCT t h+  rec uest of th+  CITX.

28
DISTRICT wilZ d termine zh a unfi t b p td by esch party to Ck i

29      
greem nt by c cula ti g th  a tual Gan truction c st a e,ach c ronapoa ttt fa f.lity a d

30      }
eduzCin ther efrcnu a el2ocstion af the AUD grartt.   Th Ilq tion af t e HUT ranC

31
to eech c pon at fat cilfCy will be thet rc entage o thes HI1 7 grat t whidt the i tdivi.du, l

32      
pon nt canstrc cti.art co t is of th+e total  roject cntast uctiaa aet expre sed bq the
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1 followin formula:

2 HUD grant Actual individual component
Hallocated to facility constructian cost x

3     component parts Total pro ect construction co t
rant

Total ro ect canstruction cost does not includeF      park grading because

5 ''      this cc. gonent is not part of HITD submittal.

sl The component facility cost which is greater than the above HUD allocatiatt will be
i'

7ii split among the parties to this agreemenC by means of the percentages in columns  ( 1),

g       ( 2}  and  ( 3)  multiplied by two  ( 2).    In the event that the f inal audit of the PROJECT

g by HUD results in the actua2 HUD grant being more than 17o different thare the estimated

10 xUD grant used in the above a1loGatian,  CITY aad COUNTY agree to pay any additional

11 amount within thirty  (30)  days of receipt of a revised billing from DISTRICT or

12 D ISTRICT agrees to make a prompt refund if there ha been an overpayment by C TTY or

13 cour rY.

14 ; 10.    C TTY aad COUNTY shall pay twelve percent  ( I2/,)  of the contraet con-

15 struction costs of each component facility to cover engineering and adaainistration

16 according to their respective responsibilities as shawn in the Praject Construction

17 Cost Estimate.

1$  11.    CITY shall provid  all rights- af way for Liae A outside of public

lg streets prior to July 1,  1973.

2Q 12.   DISTRICT shall obtain necessary permits from CITY and COUNTY for work

21 within their respective jurisdiction.

22 13.    It is mutually agzeed that after completian of the PROJECT the

23 maf. ntenance of the F07,  FQ7B01 aad E48P 6 mainline facility will be DISTRICT' s

24 responsibility.   The maintenance of tributary local draina e within CITY will be the

25 responsibility of G TTY.   The maintenance of tributary lacal drainage within unincorpor-

26 ated area will be the responsibility of COUNTY but will be maintgined by DISTRICT for

27 COUNTY pursuant to COUNTY' s local drainage program.   The maintenance of local dxainage

28 inlets will be the respan ibility of the local agency having street jurisdiction.

29 APQreximately 100 feet of Line C lies within DISTRICT right- of- way,  however,  CITY

30 agrees to assume full responsihility for maintenance of the camplete faciiity.

31 14.    If the lowest responsible bid received for C TiI' and COUNTY compcnent

32 faci.lities exceeds the cost eatimate by ten percent  ( 10%),  CITY; s and COUNTY' a written

4-
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1 concurrence will be required in order to obli ate the CITY and COUNTX for any porti n

2 of said cost over and above the cost est3.mate plus ten pereent  ( 10%).

3 15.    It is mutually agreed D ISTRICT may iseue chaage or@ers with an

4 accur ulative total not to exceed  $ 10, 400. 00.    If the coet af approved changes exceeds

5 the amount stipulated,  written concurrence will be required in order to Qbligate CITY

6 and COUNTY for any portion of said cost abave  $ 1a, Q00. 00.

7 16.    In tkce event a contract award for PROJECT is not made by January l,  1974

g this agreement shall become null and void.

9 17.    After PROJECT canstruction has been completed,  CITY shall have the

1Q ri ht to develop and use said EZ Modena- Irvine Petarding Basin as a city park facility,

11 at na cost to D ISTRICT,  so long as this Agreement shall remain in force.    Al1 plans

12      € or development or improvement shall  £ ir t be approved by DISTRICT' s Chief Engineer

13      
g to compatibility with the basin'  primary function.

1 18.   After expiration of 25 years from the date hereof either CITY or

15 pISTRICT may tern inate this Agre ment by giving the other garty notice of termination,

16
whereupon,  CITY may within a areasonable time remove any and all park improvements

17 natsaithstanding their becoming affixed to and a part of the realty.

18 19.   The highest public use of the proQerCy is for the purpase of flood

19 control and should,  in the opinion of the DISTRICT' s Board of Supervisors,  the park

20 use become inaosnpatible with fiood contral use due to changed canditions not now

21      , ticipated,  CITY shall make such malifications as required to meet new f lood control

22
needs.

23 20.   Upon completion of PROJECT coastraction CIT' Y shall assume maintenance

24 and operation,  at no cost to DISTRICT,  of al  facilitfes within the ba in except

25 those designated by D ISTRICT' s Chief Engineer a exclusively devoted to fiood cantrol

26 purposes, which sha11 continue to be maintained by DISTRICT,    Should an cnergency of

27 any nature be declared by the County of Orange or State of California, D ISTFtICT shall

28 undertake to repair arni restore any damage to facilities,  , jointly used for fload

29 control and park purposea,  caused by the emergency condition,

30 21.   DISTRiCT shall retain the right to eater upon the property to perform

31 any and alI lawful acts aad to discharge its obligation under this Agreement.

32      /////

5-
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1
22.    CITY agrees to save a d hoZd harmless all employees,  agents,  and

2
officers af DISTRICT from all cl.aims or actions including costs of defending such

3
claitus or actions arisiag from the development or use af E1 Modena- Irvine Retarding

4
Basin as a park facilitp.

5

6

7

8

9

10

11

12 ;

13 

14 {

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

6-
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1 tIITNESS JHEREOF,  the par.ties hereto have caused this agreement to be

2 executed by thei.r respective officers on the date set out opposite their signatures,

3

ORANGE COUNTY FL(}OD CO1 11TROL DISTRICT

5 Date• r,-_ /."-   
J'   By

ChA rman af its Board of Supervi ors

6

7        ATTEST:

W.  E.  ST JOHN,  County Clerk and ex- officio
8 Clerk af the Board of Supervisors

s

Date:      . 5   -  /-  7_   gy    
Q C o      '

10 D puty

11 EtECO NDED FOR APPROVAL:

TH" S  ``• 
r, t c'   THE

1 Z̀
t; INAL SIGNED SY H. G. QSBOi E r LF7 IN

H.  G.  Osborne,  Chief Engineer
7: E "'-`` ' n"  •- -'

13 Orange County F3ood Contro. District

14

15
L.  McConville,  Road C     . SB ORGx

Is

17

18

19
cr; vrrr a o E

20

21
D zte•    , -  /, 5` - 7 3 By

t'._   ,. ,! 

hairm n ai  fts Board f SupervisArs

22 TF,, s  t, s   " '    
J^  :

w

23
ATTEST:     

i it C r;   C' r  _;.,   __ . 

W.  E.  ST JOHN,  Couuty C1erk and ex- offieio

24
Clerk of the Boa d of Supe visors

4-'   j
J,

25 Date:    —_  / 5  -  3 By G    ' 
r

Deput

26

27 C ITY OF 0 P GE

28 nate:   Cv' I 1 By
M a

29
ATTE W 7':    r ;

30 z.-- 1 .. `. .   .-
APPROVED AS TO FUR; I;    Gity Clezk   ;

31 anxr. xu P.,  t a  couNsraa

QRANGE COUI''>  t ALIF RNIA

32
1-cng----     Ai P VE r.... o...

t .,
ti.T:.:.   :.........v ] 9.

Deputy
y

y.

y/

l':
H r 6wF iw itf.. A..: u. A:.. Y. L4. Ji O

7-
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ORANGE COUNTY FLOOD CONTROL DISTF2ICT jt, T
400 CIVIC CENTER DRIVE WEST

SANTA ANA, CALIFORNIA

MAILING ADDRESS:  
t

H. G. OSBORNE TtLEPHONE: 834- 2300 P. O. BOX f078

CHIEF ENGINEER AREA CODE 714 SANTA ANA, CALIFORNIA 92702

FILE No.  F07B01. 60

Jt1N — 7 1973

7
Mr.  Gifford Miller,  City Manager

City of Orange
P.  0.  Box 449 1  '

Orange,  California

J  /       
J

Dear Sir:      

Enclosed for your files is the city' s copy o£ agreement No.  C771,  for the

E1 Modena- Irvine HUD Project,  approved by the Board of Supervisors.    The

district,  County and City of Orange will jointly provide 50 percent of the
totalconstruction costs distributed among the parties in accardance with
jurisdictional responsibilities with the remaining 50 percent to be derived
from the IiUD grant not to exceed  $ 678, 700.    The city will provide all right-
of- way for construction of Line A outside of public streets.    Also,  a copy

of the Minutes of the Board of Supe nrisars showing their action is enclosed.

In addition to the flood control protection afforded by the project,  item

17 on page 5 of the agreement provides the city with the right to develop
and use El Modena- Irvine Retarding Basin as a city park facility at no cost
to the district.    The city has requested that certain improvements for the
park be constructed under the HUD project construction contract.    These in-

clude all excavation and compaction below that required for district basin
storage.    This work is covered in the contract plans under Schedule I Bid
Items 4 and 5.    In addition,  Bid Item 58,  10- inch C. I.  pipe,  will be con-

structed integral with the stilling basin to provide for future connection
of the city' s circulating system for aeration of the lake.    The above Iisted

items are not eligible under the HUD grant but are included in the agreement
to be paid for by the city as shown on the bottom of the table for Project
Construction Cost Estimate,  page 3 of the agreement.   Bid Items 4 and 5 are

listed as deletable bid items and your enginaering department will need to
make a decision as to whether either bid item should be deleted at the time

of opening of bids.

The city' s landscape plans for glants,  trees,  groundcover and sprinkler
system have been included in Schedule I as Bid Items 6  through 93.    The

items are deletable bid items and deletions can be made to keep the total
cost within the requirements of the city budget.    Your Assistant Director

of Recreation and Parks has established a tentative priority list for dele-
tion of Bid Items 63 through 93.       r%'' Y OF QRAl iGE

Z'Y CL 2K

l  

I V E   

i, .    ) 1973

AM pp
7i$ o9ilOrlli( 2 1 2 3i i5iF;



Mr.  Gifford Miller,  City Manager JUN - 7 1973 Page 2

City of Orange

Contract bids will be opened at    : 00 PM on June 18,  1973,   The selection

of a successful bidder must be made imme iate y -and a letter of recommenda-
tion sent to the Board of Supervisors by June 19,  1973 so that a contract

may ba awarded on June 26,  1973.    If the district is to meet this critical

schedule close contact and cooperation will be needed with your staff so
that a decision can be made on the deletable bid items.    Usually,  opening of
bids and subsequent informational processing by newspapers will be accomplished
by 4: 00 PM.    Please have one of your staff pick up copies of the 1ow bids.      j/

f

If your staff has any questions regarding the project,  they may contact

Mr.  Robert Wolf directly at 834- 6113.

Very truly yours,

H.  G.  Osborne,  Chief Engineer

RKW: ds

Enclosure
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MINUTES OF THE BOARD OF SUPERYISORS

OF ORANGE COUNTY,  CALIFORNIA

May 15,  1973

IN RE:       TRACT N0.  7986

On motion of Supervisor Diedrich,  duly seconded and unanimously

carried,  Tract Map No.  7985 is received and Bond No.   CA 71 51- 7  in the

sum of  $53, 000. 00 to guarantee payment of 1973- 7  taxes on said tract,

with Country Hills,  Inc. ,  as Principal, and Commercial Union Insurance

Company,  as_ Surety,  is approved.

IN RE:       TRACT N0.  81Q2

n motion of Supervisor Diedrich,   duly seconded and unanimously

carried,  Tract Map No.  8102 is received and Bond No.   2208919 in the sum

of  $11, 325. 00' to guarantee payment of 1973- 7-  t xes on said tract,

with Richard B.   Smith,   Inc. ,  a Corporation,  as Principal,  and Safeco

Insurance Campany,  as Surety,  is approved.

IN RE:      AGREII IENT EL MODENA- IR TINE RETARDING BASIN,  EL MODENA ST0 2M

DRAIN,  EL M4DENA- IRVINE CHANNEL AND TRIBUTARY LOCAL DRAINAGE

FACILITIES CITY  F ORANGE

On motion of Supervisor Clark,  duly seconded and unanimously

ca.rried,  the Chairman and the Clerk are authorized to sign Agreement

No.  C771,  dated May 15,  1973,  between the County of Or nge,  the Orange

County F1.00d Control District and the City of Orange,  providing for

financial participation for El Modena- Irvine Retardin  Basin,  E1 Modena

Storm Drain,  El Modena- Irvine Channel and tributary local drainage

facilities,  as recommended by the ChieP Engineer of the Orange County

Flood Control District in his letter dated May 15,  1973.

AYES: SUPERVISORS   RALPH B.  CLARK,  DAVID L.  BAKER,  R. W.  BATTIN,

RALPH A.  DIEDRICH AND R NALD W.  CASPERS

1 i0ES: SUPERVISORS NONE

ABSENT:     SUPERVISORS NONE

i3•
f, 
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RESOLUTION N0.   3797

A RESOLUTION OF THE CITY COUNCIL OF THE CITY

OF ORANGE APPROVING AGAEEMENT N0.  C771 FOR THE

CONSTRUCTION OF THE EL MODENA- IRVINE RETARDING

BASIN AND DR IINAGE PROJECT,  SAID AGREEI IENT TO

BE EXECUTED BY THE CITY OF ORANGE,  THE COUNTY

OF ORANGE,  AND THE ORANGE COUNTY FLOOD CONTROL

DISTRICT,  AND FURTHER AUTHORI7ING THE EXECUTION

THEREOF BY THE i SAYOR AND TI E CITY CLERK o

WHEREAS,   the tJnited States Department of Housing and
Urban Development has appr.oved the grant application for
the El I ladena- Irvine Retarding Basin and Drainage Project,
and

WHEREAS,   such project caill materially improve the
public health,   safety and welfare of the residents of the      
City of Orange,  and

WHEREAS, • the construction of such project requires
the execution of an agreement between the Flood Control
District,   the County of Orange,   and tlze City of Orange to
provide for the sharing of the local agency and the
administration of the construction project.

NOW,  THEREFORF,  BE IT RESOLVTD by the City Council
of the City of Orange that Agreement No.   C777_  for the

construction of the El I odena- Irvine Retarding Basin and
Drainage Project is  pproved by the City Council and that
the Mayor a.nd the City Clerk are authorized to execute
such agreement on behalf of the City  of Orange .

ADOPTED this 24th day of April,   1973 .

JESS F.  PEREZ

I layor of the City of Orange

ATTEST:

CHARLOZTE M.  JOHNSTON

City C erk of the City of Orange



I hereby ce tify th t the fo Egoi g resolutia  w s

duly and regularly adopted by the City Cou7ci.1 of the City of
Orange at a egula  mEeti g thereof h ld on
the 24th ay of A ril,   1973 9 by the following
votee

AYES:     COUNCILMEN°     HOYT,  JACKMt1. N,  SMITH,  PEREZ

NOES :     COUNCILMEN    NON   

ABSENT;     COiINCILMEN:     TII ZPLE

CHARLOTTE M,  JOHNSTON

City Cle° k of the City of 0° ange



Page 5.  CITY COUNCIL MINUTES April 24,  1973

VNC" I' PfA' I fSFiTTti S". REPt7RT" aN'-"NDT E` FRtTB' IIal_.- E R G RA- E3R--•---

V TI. LA PARK PACKING PLANT:     Sl
Councilman Smith orally reported that we are awaiting State guidelines

yr 
that are supposed to come out in the middle of April concerning the
oise problem at the Villa Park packing house;  that the County of tiv

O ange is going to set hearings on County ordinances in about two
we cs and with the Mayor only having one copy af proposed ordinance,
requ e,sted the City Manager to obtain a copy for each Councilman to
study;:, and indicated he wished to go over same with the people con-
cerned;, so a copy of the proposai should also be obtained for them;
and felC, that legal opinion was needed on the latest laws covering
railroad ' t ars as far as the Public Utilities Commission is concerned

for City o;, Villa Park and Orange when time for adoption of the noise

ordinance.

IN RE COUNCILMAN TEMpLE GRANTED LEAVE OF ABSENCE FROM COUNCIL MEETINGS:

Moved by Councilman Smith,  seconded by Councilman Hoyt,  and duly
adopted,  that Court ilman Temple be excused for four meetings,  for

the reason of his unexpected illness;  and any necessary confirming
of ordinance adoptioi, to be at that time.

b-     IN RE AUTHORIZE EXECUTION OF`': PROMOTIONAL AGREEMENT  -  ORANGE LIQNETTES:

At the Mayor' s request,  G.he City Clerk read a request from Orange
Lionettes for promotional support for 1973 in the amount of  $ 3500.

IN RE RECESS:

Moved by Councilman Jackman,  seconded by Councilman Smith,  and duly
adopted,  Council recessed at 8: 35 o ' clock p. m, ,  the Clerk to obtain

previous records of payment to the Lionettes;  and Council reconvened

at 8: 47 o' clock p. m.

The Council discussed previous years '  arrangements with Lionettes

and the Mayor read previous amounts authorized by City Council as
on record in the City Clerk' s office as follows :   1967- 68,  $ 1, 000, 

1968- 69,  $ 1, 000,   1969- 70,  $ 7 , 000 inciuding trip to Japan;  1970- 71,    y' 
f

3, 000;  and 1971- 72,  $ 3, 000.    

Discussion followed concerning advisability of obtaining budget
from the Lionettes showing how money is to be spent.

Moved by Councilman Jackman,  seconded by Councilixan Smith,  and duly
adopted,  that the request be granted;  and authori ation was given
the Mayor and City Clerk,  on behalf of the City of Qrange,  to execute

an agreement to be drawn by the City Attorney,  same being with the
Orange Lionettes in an amount not to exceed $ 3500 sub ect to the

Lionettes to submit written details of their expenditu s;  and in

future requests a budget outline to be submitted before llocations

granted.     
AYES:    Councilmen,  Hoyt,  Jackman,  Smith,  Perezo NOES:    Coi cilmen,

None.   ABSENT:    Councilmen,  Temple.   

IN RE CITY MANAGER ANNOUNCEMENT OF LEGISLr1TIVE CONFERENCE TO BE HII IS;

The City Manager announced the Legislative Conference for Mayors
and Councilmen to be held May 14 through May 16,  1973 at Sacramen o;

and reminded the Councilmen that public hearings were scheduled by
Giz-- ouac- 1- -€ e- IYta__ per thei- previous-- e} es,,. .._  .__....  _... ...,._. ._...._  ___...

IN RE RESOLUTION N0.  3797  - AUTHORIZE EXECUTION AGREEMENT C771  -  EL MODENA-

IRVINE RETARDING BASIN AND DRAINAGE PROJECT:

The  irector of Public Works orally reported on the joint Federal,
County,   County Flaod Control District,  and City of Orange project
for the HUD proposed agreement for constzuction of storm drains

including the E1 Modena- Irvine retardizg basin for use as a park.

A discussion followed concerning the share for each agency,  with the



Page 6.    CITY COUNCIL MINUTES April 24,  1973

Director of Public Works indicating amounts as follows:
Orange County Flood Control District  -  $432, 000. 00

City of Orange 149, 300. 00

County of Orange 97, 400, 00

HUD 678, 700. 00

TOTAL  .  .  .  .  .  .  .  .  .  .  .  .   .   .  $ 1, 357, 400. 00 for storm drains;

in addition  -  grading of the retarding basin to accomodate public
use of park,  City' s Share  -  -  $ 20, OOOa04;

with the City Attorney indicating there could be some possible
right- of- way costs.

Moved by Councilman Hoyt,  seconded by Councilman Smith,  and duly
adopted,  that Resolution No.  3797 as introduced be adopted,  and same

was passed and adopted by the  £ ollowing vote:

AYES:    Councilmen,  Hoyt,  Jackman,  Smith,  Perez.   NOES:    Councilmen,

None.   ABSENT:    Councilmen,  Temple.    Resolution No.  3797 is entitled:

RESOLUTION NOe 3797

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF ORANGE i,

APPROVING AGREEMENT N0.  C771 FQR THE CONSTRUCTION OF THE

EL MODENA- IRVINE RETARDING BASIN AND DRAINAGE PROJECT,

SAID AGREQ IENT TO BE EXECUTED BY THE CITY OF ORANGE,  THE

COUNTY OF ORr1NGE,  AND THE ORANGE COUNTY FLOOD CONTROL

DISTRICT,  AND FURTHER AUTHORIZZNG THE EXECliTION THEREOF

BY THE MAYOR AND THE CITZ' CLERK      

PiM-$ I F6 3R- k}-..-1 UBZ, G- t, EE3F K O r- REPORT Pi- M' F- } EIES R GARDINf n- r\

i

T AFFZC CIRCULATION AND SEWERS IN VILLA PARK:     t`'
v     \

The Director of Public Works orally summarized the agreements between

v 

C. ty of Orange and City of 7illa Park concerning joint sewer systems

L

und, r the Master Plan Drainage and 1 of City' s share  -  since Villa

Park' s incorporation in 1962 forming a separate city to set its own 1' 1,
1

policy ` n less density as Qrange expanded to the east;    serving east
towards  lla Park and the Santiago Canyon Road area;     responsibiliry fi

to constru  their own stor n drains along with Orange County Flood
Control Dist`'i ct in certain areas;      the abandonment of Blueridge

and Hillcrest;`.   difficulties arising with City of Villa Park not
wishing to accom` adate traffic flow in certain portions;      the Currey-
Riach development p.roblems concerning access to Featherhill;      the

Serrano Irrigation D, strict strip;     currently Taft Avenue and County` s
consideration af proposed precise alignment along East Sycamore north
to Walnut Canyon Road t wards Anaheim;    Katella Avenue problems concer n-
ing truck load limits;     he cost on proposed police- fire protection;
the feasible Engineer solut ans between cities  -  but not between

Councils;  &  the current tract'`.ievelopment an southwest corner of Taft

and Loma coordinating of constr` ction of street to match up with
existing roadway.   

a

a.

The City Attorney generally analyzed' he situation aF abutting property
owners regarding legal rights of acces,,_ to certain streets,  but that

same does not normally apply with street' s stubbing into streets of
another city.

Discussion ensued as to City of E illa Park bei ig a member to the Inter-
governmental Coordinating Council of Orange Couh.ty and the Arterial
Highway Finance Program part in solving street pr s̀ lems.

Moved by Councilman Smith,  seconded by Councilman Ho}},  and duly
adopted,  that the oral report as presented by Director" pf Public Works
be received.

IN RE PROPOSED ZONE CHANGE IN CITY OF VILLA PARK  -  CONTINUID T0° THIS PORTION ti`

OF THE AGENDA L L V
The matter of Villa Park' s proposed zone change being cantinued• to
this portion of the Agenda,  it was moved by Councilman Hoyt,  seconded I (:
by Councilman Jackman,  and duly a. dopted,  that suggest we have our City
Planner attend the next meeting of Villa Park Council and express
d sa.x. s-,. nf-. l i.s_..Gour i.l<.hat_-a-, d.ra._. np_t.._.ob3.Q.:._. Q._ he.'_. changin.g,.,...



ORANGE GOUNTY FLOOD CONTROL. DISTRICT
400 CIVIC CENTER ORIVE WEST

SANTA ANA, GALIFORNIA

MAILING ADDRESS:

H. G. OSBORNE TtLEPHONE: 834- 2300 P, O. BOX 1078

CHIEF ENGINEER pREA CODE 714 SANTA ANA, CALIFORNIA 92702

APR 18 1973 rF'J '.': NO  " F' 7. 4:. 1` i

1         j

Mr.  Gifford Miller,  City Manager
g  , r,  nCity of Orange

Y} a,.- W:, j d: '
P.  0.  Box 449

Orange,  California 92669
j $ J 1Q 1. 2    '  I 1 i 1 1 1 1 I t

Dear Sir:  

We have been advised by the Federal Department of Aousing and Urban De-
velopment  ( HUD)  that the grant application for the El Modena- Irvine Retarding
Basin and Drainage Project has been approved in an amount not to exceed

678, 700.    Shortly the district will be entering an agreement with HUD for the
administration of the HUD funds.

i Locally,  the next step in this project is the execution of an agreement
between the flood control district,  the County of Orange,  and the City of Orange
for the sharing of he local agency costs and the administration of the con-
structian project.    Pursuant to the August  $,  1972 authorization of the Board

of Supervisors we have grepared the enclosed agreement which is submitted for
consideration and approval by your City Council.

Pursuant to the Environmental Quality Act of 1970,  as amended,  an environ-

mental impact report was prepared and both the city and county planning com-
missions have acted favorably upon it.

Plans and special provisions for the proposed construction are nearing
completion.   We have a target of May 8,  1973 for submittal to the Board of Super-

visors for adoption and authorization to advertise for construction bids,  presum-

ing that there will be no delays in processing of the separate agreement between
HUD and the flood control district.    If your staff has any questions regarding
the project,  they may contact Mr.  Robert K.  Wolf directly at 834- 6113.   Mr.  Wolf

will be discussing the detailed plans with your city engineer well in advance of
the May 8 target date for approval.

If the enclosed agreement is satis actory,  all four copies should be execut-

ed by the city and returned to this office along with two certified copies of the
council resolution approving the agreement.    Upon execution by our board,  a fully

executed copy will be returned for your files.

Very truly yours,

CYTY O' t?F A`' L E
H.  G.  Osborne Ch. ef Engineer

C' I"''' -'. x     

i3 By  ~  f

C.  R.  Nelson, Assistant Chief Engineer

x: RN: mn
APR 2  : 1 73

Encl 1 h1 n,   -

7i8 9i{ tlil:.'i 1 r'':.> ::


